

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 8
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 14-Aug-2014	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC SOUTHEAST IPT SOUTH CENTRAL BLDG 135, PO BOX 30 NAS JACKSONVILLE JACKSONVILLE FL 32212-0030	CODE N69450	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N69450-14-R-1760	
		X	9B. DATED (SEE ITEM 11) 16-Jul-2014	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) See Page 2, Continuation.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 14-Aug-2014

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 18-Aug-2014 02:00 PM to 21-Aug-2014 02:00 PM.

The following have been added by full text:

AMENDMENT 0003

The purpose of this amendment is as follows:

1. The time and date for proposals has been extended from August 18, 2014 at 2:00 pm local time to August 21, 2014 at 2:00 pm local time.

2. The Asbestos & Lead Paint Survey Report dated 8/21/2013 is deleted and replaced with the attached Asbestos & Lead Paint Survey Report dated 8/14/2014 under Additional Documents. The corrections are highlighted and can be found on Table 1 on page 23 of page 182 of the attached file.

3. The specifications are revised as follows:

a. Section 07 81 00 Spray-Applied Fireproofing: Delete this section in its entirety and replace with attached section 07 81 00 Spray-Applied Fireproofing

b. Section 10 44 16 Fire Extinguishers: Delete this section in its entirety and replace with attached section 10 44 16 Fire Extinguishers.

c. Section 12 21 00 Window Blinds: Delete this section in its entirety and replace with attached section 12 21 00 Window Blinds.

d. Section 12 32 00 Manufactured Wood Casework: Delete this section in its entirety and replace with attached specification section 12 32 00 Manufactured Wood Casework

e. Section 01 91 13.00 25 General Commissioning Requirements For Construction:

1) Paragraph 1.3.f, Delete reference to Section 21 08 00.00 25 Commissioning of Fire Suppression Systems. Replace with the following: Section 21 13 13.00 20 WET PIPE SPRINKLER SYSTEM, FIRE PROTECTION, Section 21 30 00 FIRE PUMPS and Section 28 31 76 INTERIOR FIRE ALARM AND MASS NOTIFICATION SYSTEM.

2) Paragraph 1.3.f, After the first sentence provide the following: The responsible Fire Protection Engineer is provided and compensated by the General Contractor. Government Fire Protection Engineer shall witness the final testing upon submission of contractors report and request stating the system(s) have passed testing requirements and system is substantially complete.

4. The construction drawings are revised as follows:

a. A-602 Door and Frame Schedules: Delete this sheet in its entirety and replace with attached sheet A-602, dated 8.11.14.

b. A-603 Door and Frame Schedules: Delete this sheet in its entirety and replace with attached sheet A-603, dated 8.11.14.

c. A-607 Interior Storefront Window Types: Delete this sheet in its entirety and replace with attached sheet A-607, dated 8.11.14.

d. G-105 First Floor Fire Rating Plan: Delete this sheet in its entirety and replace with attached sheet G-105, dated 8.11.14.

- e. G-106 Second Floor Fire Rating Plan:** Delete this sheet in its entirety and replace with attached sheet G-106, dated 8.11.14.
- f. I-101 First Floor Finish Plan-Area A:** Delete this sheet in its entirety and replace with attached sheet I-101, dated 8.11.14.
- g. I-102 First Floor Finish Plan-Area B:** Delete this sheet in its entirety and replace with attached sheet I-102, dated 8.11.14.
- h. I-103 First Floor Finish Plan-Area C:** Delete this sheet in its entirety and replace with attached sheet I-103, dated 8.11.14.
- i. I-104 First Floor Finish Plan-Area D:** Delete this sheet in its entirety and replace with attached sheet I-104, dated 8.11.14.
- j. I-105 First Floor Finish Plan-Area E:** Delete this sheet in its entirety and replace with attached sheet I-105, dated 8.11.14.
- k. I-106 First Floor Finish Plan-Area F:** Delete this sheet in its entirety and replace with attached sheet I-106, dated 8.11.14.
- l. I-107 First Floor Finish Plan-Area G:** Delete this sheet in its entirety and replace with attached sheet I-107, dated 8.11.14.
- m. I-111 Second Floor Finish Plan-Area A:** Delete this sheet in its entirety and replace with attached sheet I-111, dated 8.11.14.
- n. I-112 Second Floor Finish Plan-Area B:** Delete this sheet in its entirety and replace with attached sheet I-112, dated 8.11.14.
- o. I-113 Second Floor Finish Plan-Area C:** Delete this sheet in its entirety and replace with attached sheet I-113, dated 8.11.14.
- p. I-114 Second Floor Finish Plan-Area D & E:** Delete this sheet in its entirety and replace with attached sheet I-114, dated 8.11.14.
- s. I-141 First Floor Furniture Plan-Area A:** Delete this sheet in its entirety and replace with attached sheet I-141, dated 8.11.14.
- t. I-142 First Floor Furniture Plan-Area B:** Delete this sheet in its entirety and replace with attached sheet I-142, dated 8.11.14.
- u. I-143 First Floor Furniture Plan-Area C:** Delete this sheet in its entirety and replace with attached sheet I-143, dated 8.11.14.
- v. I-144 First Floor Furniture Plan-Area D:** Delete this sheet in its entirety and replace with attached sheet I-144, dated 8.11.14.
- w. I-145 First Floor Furniture Plan-Area E:** Delete this sheet in its entirety and replace with attached sheet I-145, dated 8.11.14.
- x. I-146 First Floor Furniture Plan-Area F:** Delete this sheet in its entirety and replace with attached sheet I-146, dated 8.11.14.
- y. I-147 First Floor Furniture Plan-Area G:** Delete this sheet in its entirety and replace with attached sheet I-147, dated 8.11.14.
- z. I-151 Second Floor Furniture Plan-Area A:** Delete this sheet in its entirety and replace with attached sheet I-151, dated 8.11.14.
- aa. I-152 Second Floor Furniture Plan-Area B:** Delete this sheet in its entirety and replace with attached sheet I-152, dated 8.11.14.
- bb. I-153 Second Floor Furniture Plan-Area C:** Delete this sheet in its entirety and replace with attached sheet I-153, dated 8.11.14.
- cc. I-154 Second Floor Furniture Plan-Area D & E:** Delete this sheet in its entirety and replace with attached sheet I-154, dated 8.11.14.
- dd. I-602 Room Finish Schedule-First Floor:** Delete this sheet in its entirety and replace with attached sheet I-602, dated 8.11.14.

ee. I-602 Room Finish Schedule-First Floor: Delete this sheet in its entirety and replace with attached sheet I-155, dated 8.11.14.

ff. A-408 Enlarged Plan & Elevations, Science Labs: Delete this sheet in its entirety and replace with attached sheet A-408, dated 8.11.14.

5. The following wage determination (General Decision Number SC140047) is added to Section 0800. This "Highway" wage determination will be applicable to all site work/site development outside of five (5) feet from the building foundation.

The "Building" wage determination (General Decision Number SC140015) will be applicable to any work within five (5) feet of the building foundation.

General Decision Number: SC140047 01/03/2014 SC47

Superseded General Decision Number: SC20130047

State: South Carolina

Construction Type: Highway

Counties: Allendale, Bamberg, Barnwell, Beaufort, Colleton, Georgetown, Hampton, Jasper, Newberry, Orangeburg and Williamsburg Counties in South Carolina.

DOES NOT INCLUDE SAVANNAH RIVER SITE IN ALLENDALE AND BARNWELL COUNTIES

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects & railroad construction; bascule, suspension & spandrel arch bridges designed for commercial navigation, bridges involving marine construction; and other major bridges).

Modification Number	Publication Date
0	01/03/2014

SUSC2011-038 09/15/2011

	Rates	Fringes
CARPENTER (Form Work Only).....	\$ 14.47	
CEMENT MASON/CONCRETE FINISHER....	\$ 14.11	
IRONWORKER, REINFORCING.....	\$ 15.64	
LABORER		
Asphalt, Includes Asphalt Distributor, Raker, Shoverler, and Spreader.....	\$ 10.96	
Colleton.....	\$ 10.16	
Common or General		

Beaufort.....	\$ 10.15
Colleton.....	\$ 10.16
Georgetown, Hampton, Jasper.....	\$ 10.07
Newberry, Allendale, Bamberg, Barnwell.....	\$ 11.82
Orangeburg.....	\$ 12.63
Williamsburg.....	\$ 10.01
Luteman.....	\$ 11.71
Pipelayer.....	\$ 13.87
Traffic Control-Cone Setter Allendale, Bamber, Barnwell, Newberry, Orangeburg.....	\$ 12.98
Beaufort, Colleton, Georgetown, Hampton, Jasper, Williamsburg.....	\$ 12.84
Traffic Control-Flagger.....	\$ 11.68

POWER EQUIPMENT OPERATOR:

Backhoe/Excavator/Trackhoe Allendale, Bamberg, Barnwell, Newberry, Orangeburg.....	\$ 17.56
Beaufort.....	\$ 15.20
Colleton.....	\$ 17.78
Georgetown, Hampton, Jasper, Williamsburg.....	\$ 17.23
Bulldozer.....	\$ 20.12
Crane.....	\$ 16.62
Grader/Blade.....	\$ 16.62
Loader (Front End).....	\$ 15.51
Mechanic.....	\$ 18.22
Milling Machine.....	\$ 18.83
Paver Allendale, Bamberg, Barnwell, Newberry, Orangeburg, Williamsburg...	\$ 15.01
Beaufort.....	\$ 14.96
Colleton, Georgetown, Hampton, Jasper.....	\$ 13.67
Roller.....	\$ 12.76
Screed.....	\$ 13.01
Tractor.....	\$ 13.26

TRUCK DRIVER

Dump Truck.....	\$ 12.00
Lowboy Truck.....	\$ 14.43
Single Axle, Includes Pilot Car.....	\$ 12.04
Tractor Haul Truck.....	\$ 16.25

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====
Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union classification and rate have found to be prevailing for that classification. Example: PLUM0198-005 07/01/2011. The first four letters , PLUM, indicate the international union and the four-digit number, 0198, that follows indicates the local union number or district council number where applicable , i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. The date, 07/01/2011, following these characters is the effective date of the most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average rates and are not union rates; however, the data used in computing these rates may include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union majority rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used in producing the wage determination. A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier were issued

as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

(End of Summary of Changes)