

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE <b>J</b>	PAGE OF PAGES <b>1   3</b>
2. AMENDMENT/MODIFICATION NO. <b>0012</b>	3. EFFECTIVE DATE <b>30-Mar-2016</b>	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC SOUTHEAST IPT GULFCOAST BLDG 903, PO BOX 30 NAS JACKSONVILLE JACKSONVILLE FL 32212-0030		CODE <b>N69450</b>	7. ADMINISTERED BY (If other than item 6)  <b>See Item 6</b>	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. <b>N69450-15-R-0606</b>
			<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) <b>30-Mar-2015</b>
			<input type="checkbox"/>	10A. MOD. OF CONTRACT/ORDER NO.
			<input type="checkbox"/>	10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE		
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  N69450-15-R-0606 TENNESSEE, MISSISSIPPI AND FLORIDA PANHANDLE AREA INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) MULTIPLE AWARD CONSTRUCTION CONTRACT (MACC).  SEE PAGE 2 CONTINUATION				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
			TEL: _____ EMAIL: _____	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED  <b>30-Mar-2016</b>

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

## SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been added by full text:

AMENDMENT 0012

1. The purpose of this amendment is to provide responses to Pre-proposal Information (PPI) Requests, Provide copy of Site visit attendance rosters and to revise Technical Specifications.

- a. PPI Log 20160330 is provided via attachment to this amendment.
- b. 20160315 Site Visit Attendance Sign-in Sheet provided via attachment to this amendment.
- c. The following below technical Changes are Provided:

**Technical Changes:**

**RFP Part 3, Chapter 2, paragraph 2.3.2:**

Add the following at the end of the third paragraph. "It is not anticipated that this project will be eligible for a waiver. DOR shall assume that this project must meet all LID requirements."

---

**RFP Part 3, Chapter 3, paragraph 3.1.6 Vegetation:**

Add the following at the end of the second paragraph: "Existing trees shall be preserved in the area on the new parking lot to the greatest extent possible."

---

**RFP Part 3, Chapter 3, paragraph 3.2.3 Demolition:**

Delete the following paragraph: "Demolish the existing 3 dumpster enclosure, bollards and appurtenances located in the south-east corner of the existing parking lot (located North of Bldg 1094) and relocate per Section 3.2.7 of this RFP."

Add the following: "Demolish existing parking spaces along Thompson Avenue that are north of building 1094 (P724)."

---

**RFP Part 3, Chapter 3, paragraph 3.2.5:**

Add the following at the end of the section: "New parking shall be located on the north side of Thompson Avenue in the area north of Building 1094 (P724). This area was the former site of Building 1040. The DOR shall assume that existing utilities have been abandoned on this site. Demolition drawings have been provided in Part 6; however, these drawings may not identify all utilities. DOR shall assume that asbestos steam piping has been abandoned on the site and will require removal in order to build the new parking lot. Existing active utilities on the site shall remain or be relocated. Existing well and appurtenances shall remain in its existing location. New parking lot shall have two access points to Thompson Avenue. No new parking shall be located on Thompson. New lot shall work around the existing trees to the greatest extent possible. Parking lot layout provided in Part 6 is conceptual in nature only and may not reflect all the design requirements noted above. The DOR is responsible for laying out a parking lot that meets the requirements of the RFP."

---

**RFP Part 3, Chapter 3, paragraph 3.2.7 Site Amenities:**

Delete paragraph 2: “Relocate the existing dumpsters...”

---

**RFP Part 3, Chapter 3, paragraph 3.2.8:**

Add to the end of the 5<sup>th</sup> paragraph: DOR shall obtain all required permits from the FDEP. Any new stormwater detention on the north side of Thompson Avenue shall be an extension of the existing stormwater facility, if at all possible, while preserving trees. This may require modifications to the existing stormwater permit. For additional information see G303007.”

---

**RFP Part 3, Chapter 6, G2050**

Delete the following as previously added by amendment: “No oak trees shall be removed with this project. For bidding purposes, the value of the lumber for the area of the new parking lot is \$9,138.00.”

Replace with: “No oak trees along Roberts Avenue shall be removed with this project. Trees located in the new parking lot area shall be preserved to the greatest extent possible. For bidding purposes, the value of the lumber for the area of the new parking lot is \$9,138.00.”

**Attachments:**

2. All other terms and conditions of this solicitation/Request for Proposal remain unchanged.

3. Attachments for this amendment are located in NECO under Additional Documents. These are named/titled as follows:

- a. \_20160330 PPI LOG TN MS FL Pan MACC
- b. **Add the following to Part 6:** B1040 Demo Plans.pdf  
Note – These plans are provided for information only in regards to the site of the proposed parking lot.
- c. **PPI-51 Clgs and Light.pdf**

4. The Phase 2 Proposal Due Date remains 7 April 2016 at 3PM Eastern Time.

(End of Summary of Changes)