

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 8
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 01-Dec-2014	4. REQUISITION/PURCHASE REQ. NO. ACQR3870806		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC SOUTHEAST FSC-BOS BUILDING 903, PO BOX 30 JACKSONVILLE FL 32212-0030	CODE N69450	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N69450-15-R-2104	
		X	9B. DATED (SEE ITEM 11) 21-Nov-2014	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) N69450-15-R-2104 Panama City & NOSC Tallahassee BOS Services See BLOCK 14 CONTINUATION PAGE on Page 2.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 01-Dec-2014

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0001

This amendment corrects the Period of Performance dates for CLIN 31 – CLIN 36.

Also, as clarification, all time standards on the site visit agenda are based on CST, regardless of one location being in Tallahassee (NOSC).

Proposal due date and time remains unchanged; 2:00PM EST, 05 January 2015.

SECTION A - SOLICITATION/CONTRACT FORM

The following have been modified:

SOLICITATION/CONTRACT FORMA.1 TYPE OF CONTRACT

Award of this solicitation will result in a Combination Firm Fixed Price (FFP)/Indefinite Delivery Indefinite Quantity (IDIQ) contract.

A.2 SERVICE REQUIREMENTS

The outcomes to be achieved are Base Operations Support (BOS) services at Naval Support Activity (NSA) Panama City, FL and Naval Operational Support Center (NOSC) Tallahassee, FL. This acquisition will provide all labor, supervision, management, tools, materials, equipment, facilities, transportation, incidental engineering, and other items necessary to provide services for Facility Management, Facility Investment, Pest Control (Grounds), Swimming Pools, Grounds Maintenance, Pavement Clearance (Helipad) and Environmental support. The outcomes for this acquisition are consistent with the Federal Acquisition Regulation (FAR) 37.101 definitions for service contracts.

A.3 COMPETITION ENVIRONMENT

This contract is solicited under Service Disabled Veteran Owned Small Business (SDVOSB) set aside.

A.4 NAICS CODE

The NAICS code is 561210, Facilities Support Services.

A.5 PRIOR CONTRACT INFORMATION

The contract issued as a result of this solicitation will replace contract N69450-10-D-0761, which is due to expire on 30 June 2015. The following information applies to that contract. No assurances are made that workload and volume of future effort and costs will replicate past experience. This information is provided merely for informational purposes:

Contract Number N69450-10-D-0761

Government Contracting Resources, Inc.
315 Page Rd. FL 2, Bldg 2
Pinehurst, NC 28374-8751

	Period of Performance	FFP	IDIQ	Total
Base	01 APR 10 – 30 SEP 10	\$1,616,931.66	\$1,293,545.33	\$2,910,476.99
Option 1	01 OCT 10 – 30 SEP 11	\$1,665,439.61	\$1,332,351.69	\$2,997,791.30
Option 2	01 OCT 11 – 30 SEP 12	\$1,715,402.80	\$1,372,322.24	\$3,087,725.04
Option 3	01 OCT 12 – 30 SEP 13	\$1,766,864.89	\$1,413,491.91	\$3,180,356.80
Option 4	01 OCT 13 – 30 SEP 14	\$1,819,870.83	\$1,455,896.67	\$3,275,767.50
Bridge Contract	01 OCT 14 – 30 JUN 15	\$1,506,033.00	\$1,021,194.00	\$2,527,227.00
Totals		\$10,090,542.79	\$7,888,801.84	\$17,979,344.63

SECTION F - DELIVERIES OR PERFORMANCE

The following Delivery Schedule item for CLIN 0031 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 30-JUN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 01-JAN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

The following Delivery Schedule item for CLIN 0032 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

POP 01-JUL-2020 TO 30-JUN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450
-----------------------------------	-----	--	--------

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 01-JAN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

The following Delivery Schedule item for CLIN 0033 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 30-JUN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 01-JAN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

The following Delivery Schedule item for CLIN 0034 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

POP 01-JUL-2020 TO 30-JUN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450
-----------------------------------	-----	--	--------

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 01-JAN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

The following Delivery Schedule item for CLIN 0035 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 30-JUN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 01-JAN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

The following Delivery Schedule item for CLIN 0036 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 30-JUN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 01-JUL-2020 TO 01-JAN-2021	N/A	NAVFAC SOUTHEAST CONTRACTING OFFICER PWD PANAMA CITY 101 VERNON AVE, BLDG 126 NSA PANAMA CITY PANAMA CITY BEACH FL 32407-7018 850-230-7565 FOB: Destination	N69450

SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

The following have been modified:

DOCS, EXHIBITS & OTHER ATTACH
J.1 DAVIS-BACON ACT APPLICABILITY

This solicitation and resulting contract is not primarily for construction; however, the specifications do include a requirement for some construction work to be performed in the United States. The applicable construction labor standards clauses incorporated herein apply to any major repair, minor construction and stand-alone demolition, which may be accomplished as part of Facility Investment and any construction effort performed under the IDIQ ELINs for construction/Davis-Bacon Act (DBA) efforts.

The following Davis-Bacon Act (DBA) General Decisions (GD) are applicable to all non-bargaining unit construction employees performing construction work under the Panama City and NOSC Tallahassee BOS Services Contract. These GDs will be provided as an Attachment (see table below).

- (1) General Decision No.: FL140007 10/17/2014 FL7 (Building) for Bay County in Florida
- (2) General Decision No.: FL140148 10/17/2014 FL148 (Heavy) for Bay County in Florida
- (3) General Decision No.: FL140023 10/17/2014 FL23 (Building) for Leon County in Florida
- (4) General Decision No.: FL140164 10/17/2014 FL164 (Heavy) for Leon County in Florida

J.2 SCA APPLICABILITY

The following Service Contract Act (SCA) Wage Determinations (WD) are applicable to all non-bargaining unit service employees performing work under the Panama City and NOSC Tallahassee Base Operation Support (BOS) Services contract. These WDs will be provided as an Attachment (see table below).

- (1) Wage Determination No.: WD 05-3007 (Rev.-15) dated 08/05/2014 for Bay County in Florida
- (2) Wage Determination No.: WD 05-2121 (Rev.-14) dated 08/05/2014 for Leon County in Florida

J.3 CBA APPLICABILITY

This Collective Bargaining Agreement (CBA) will be provided as an Attachment (see table below).

CBA-2014-6465: CBA between Government Contracting Resources, Inc. (GCR) and the INTERNATIONAL ASSOCIATION OF MACHINISTS AND AEROSPACE WORKERS, AFL-CIO

LOCAL LODGE NO.449 effective July 1, 2013 and shall continue in full force and effect until 2400, June 30, 2016. Thereafter, it shall automatically renew itself and continue in full force and effect from year to year unless written notice of election to terminate or modify any provision of this Agreement is given by one party, and received by the other not later than sixty (60) days before the expiration of this Agreement.

The below Table of Contents lists the Documents, Exhibits and Other Attachments for this Section that are posted on the NECO website at <https://www.neco.navy.mil/index.aspx> with the solicitation.

Table of Contents

ACQUISITION:

ATTACHMENT NAME	ATTACHMENT TITLE
JB1FTESHEET	JB1 Full Time Employee (FTE) (Excel)
N6945015R2104GPIF	Government Pre-Award Inquiry Form (GPIF)
N6945015R2104PASS_ID_FORM	Base Access Registration Form
N6945015R2104PPQ	Past Performance Questionnaire
N6945015R2104SiteVisit(REV)	Site Visit Itinerary
Bay_(Building)_DBA_GD_FL20130007	Davis Bacon Wage Determination for Bay County – Building
Bay_(Heavy)_DBA_GD_FL140148	Davis Bacon Wage Determination for Bay County – Heavy
Bay_SCA_WD_05-3007_(rev.-15)	Service Contract Act Wage Determination for Bay County
Leon_(Building)_DBA_GD_FL140023	Davis Bacon Wage Determination for Leon County – Building
Leon_(Heavy)_DBA_GD_FL140164	Davis Bacon Wage Determination for Leon County – Heavy
Leon_SCA_WD_05-2121_(rev.-14)	Service Contract Act Wage Determination for Leon County
GCR_CBA	Collective Bargaining Agreement between GCR and Union

TECHNICAL:

ATTACHMENT NAME	ATTACHMENT TITLE
N6945015R2104SECTION_C	Performance Based Specifications
N6945015R2104SECTION_F	Deliverables
N6945015R2104SECTION_J_Technical	Technical Docs, Exhibits, and other Attachments
J-0200000-07_SERVICE_PROVIDER	Service Provider (Excel)
J-0200000-08_ASSET_INFORMATION	Asset Data Information (Excel)
J-0200000-11_CNRSEINST41011	Energy Management Program Policy
J-0200000-13ELIN	Section B – Exhibit Line Item Numbers (Excel)
J-1502000-05_BASE_MAP	NSA Panama City Base Map
J-1503050-05_GROUNDS_MAINT_SITE_MAP	Grounds Maint. NSA Panama City & NOSC - Map
J-1503050-06_IRRIGATION_SYSTEMS_SITE_MAP	Irrigation on NSA Panama City - Map
J-1503050-07_PLANT_BED_MAINT_SITE_MAP	Plant Beds on NSA Panama City –Map

J-1503050-08_PALM_TREE_SITE_MAP	Palm Tree sites on NSA Panama City - Map
J-1800000-03_OUTFALLS_AND_RETENT_PONDS	Outfalls & Retent. Ponds on NSA Panama City - Map
J-1800000-04_FUEL_TANK_INSP_FORMS	Fuel Tank Inspection Forms

(End of Summary of Changes)