

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 4
2. AMENDMENT/MODIFICATION NO. 0005	3. EFFECTIVE DATE 22-Apr-2016	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC SOUTHEAST IPT SOUTH ATLANTIC BLDG 135, PO BOX 30 NAS JACKSONVILLE JACKSONVILLE FL 32212-0030	CODE N69450	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N69450-16-R-5015	
		X	9B. DATED (SEE ITEM 11) 23-Mar-2016	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to: 1. Revise the CLIN Structure for the seed project to include a bid option. (A revised DD1155 has been posted with the amendment.) 2. Update the Price Basis of Evaluation. 3. Update provision 52.217-7, Option for Increased Quantity -- Separately Priced Line Item 4. An updated PPI Log (PPI Log as of 4-22-16) has been posted to NECO/FBO.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 22-Apr-2016

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0005

1. The CLIN Structure for the seed project is revised to include a bid option. Revisions are as follows (**changes are in bold**):

a) Section 00150 1.4.1 is revised as follow;

Item 0001: B792 Conversion, Fleet Readiness Center (FRC), Naval Air Station Jacksonville, FL.

This project consists of the upgrades and renovations to the existing Building 792 located at NAS Jacksonville, Florida. The renovations include the extension of the mechanical duct system, new toilet room, new portions of roof and roof structure, gutters and downs, insulation, extension of existing fire sprinkler system, new lights and connections to existing utilities. **This bid item includes removal of entire panel system and reinstallation of entire metal panel.**

Item 0002: Option 1 Replace exterior metal panel in its entirety, B792 Conversion FRC NAS Jacksonville, FL

Replace exterior metal panel in its entirety. Removal of entire panel system is covered under the base bid. Reinstallation of entire metal panel is covered under base bid. Reinstall new exterior metal panel per design documents and manufacturers' requirements.

In accordance with the ranges provided in FAR 36.204, the magnitude of construction for this project is between \$1,000,000 and \$5,000,000 with a completion schedule of 430 days from task order award. **The option may be exercised up to 120 days after task order award.**

b) Section 00150 1.4.3 is revised as follow:

In accordance with FAR 52.211-12, Liquidated Damages **may be assessed in the amount of \$550 for each calendar day of delay until the work is completed or accepted. If the bid option is exercised, the liquidated damages will be increased in the amount of \$50.00 per calendar day.**

c) Section 00150 2.2.1.1 is revised as follow:

Price Proposal. Submit one (1) original, one (1) copy and one electronic copy (CD format) of the solicitation submittal requirements identified below. The electronic copy does not have to include the price for Item 0001 **and Item 0002**. In case of variation, the original paper proposal takes precedence over electronic or paper copies. The Price Proposal shall be labeled "PRICE PROPOSAL FOR RFP N69450-16-R-5015 JACKSONVILLE MACC, ATTN: KENDRA MCMAHON, MACC CELL; DO NOT OPEN IN MAIL ROOM".

d) The DD1155 has been replaced in its entirety to reflect the changes to the CLIN Structure. The document is titled DD1155 – Revised and has been posted with this amendment.

2. Section 00150 1.6.3(a)(2) Price –Basis of Evaluation is revised as follow:

(2) Basis of Evaluation:

The Government will evaluate price based on the total price. **Total price consists of the base bid and all option items (see page 2 of the DD 1155). The Government intends to evaluate all options and has included the provision FAR 52.217-5, Evaluation of Options in Section 0700 of the solicitation. In accordance with FAR 52.217-5, evaluation of options will not obligate the Government to exercise the option(s).** Analysis will be performed by one or more of the following techniques to ensure a fair and reasonable price:

- (i) Comparison of proposed prices received in response to the RFP.
- (ii) Comparison of proposed prices with the IGE.
- (iii) Comparison of proposed prices with available historical information.
- (iv) Comparison of market survey results.

2. The CLIN structure is changed to add Item 0002 as Option 1. The revision is as follows (**changes are in bold**):

1.4.1 The proposed seed project for this solicitation consists of the following bid **items**:

Item 0001: Base Bid - B792 Conversion, Naval Air Station Jacksonville, FL. This project consists of the upgrades and renovations to the existing Building 792 located at NAS Jacksonville, Florida. The renovations include the extension of the mechanical duct system, new toilet room, new portions of roof and roof structure, gutters and downs, insulation, extension of existing fire sprinkler system, new lights and connections to existing utilities.

Item 0002: Option 1 – Replace exterior metal panel in its entirety, B792 Conversion FRC NAS Jacksonville, FL. This project consists of replacement of the exterior metal panel in its entirety. Removal on entire panel system is covered under the base bid. Reinstallation of entire metal panel is covered under base bid. Reinstall new exterior metal panel per design documents and manufacturers' requirements.

b) The DD1155 has been replaced in its entirety to reflect the changes to the CLIN Structure. The document is titled DD1155 – Revised and has been posted with the amendment.

3. The following provision is being added to Section 0700 of the solicitation:

FAR 52.217-7 Option for Increased Quantity -- Separately Priced Line Item

For the Seed Project

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written notice to the Contractor within 120 days of contract award. Delivery of added items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

4. An updated PPI Log (PPI Log as of 4-22-16) has been posted to NECO/FBO.

All other terms and conditions remain unchanged.

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

To be completed on individual task orders

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written notice to the Contractor within _____. Delivery of added items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

For the Seed Project

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written notice to the Contractor within 120 days of contract award. Delivery of added items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

(End of clause)

(End of Summary of Changes)